

Public Safety Center - Phase II
 Contract No. **B90230PH (HVAC)**

Estimate \$6,662,681.00

	Sav-Mor Mechanical	Botto Mechanical Corp.	HVAC Inc.	Crescent Contracting Corp.	Fresh Meadows Mechanical	Midtown Air Conditioning
Base Bid	\$4,094,000.00	\$4,151,745.00	\$4,448,091.00	\$5,542,000.00	\$7,656,699.00	<i>No Bid Bond</i>
Alternate 1	NA	NA	NA	NA	NA	
Alternate 2	\$110,000.00	\$94,400.00	\$100,000.00	\$121,000.00	\$129,000.00	
Alternate 3	NA	NA	NA	NA	NA	
Alternate 4	NA	NA	NA	NA	NA	
Alternate 5	NA	NA	NA	NA	NA	
Alternate 6	NA	NA	NA	NA	NA	
Alternate 7	\$62,000.00	\$58,525.00	\$63,500.00	\$88,000.00	\$178,000.00	
Alternate 8	\$74,000.00	\$48,450.00	\$40,000.00	\$90,000.00	\$123,000.00	
Alternate 9	NA	NA	NA	NA	NA	

Missing Paperwork??